SNAP/TANF Information System RFP 2022-500-05

Amendment 1

DHR acknowledges an error in Appendix F — Contractor Cost Proposal Part 1 on page 84 of the QA RFP.
Please use the adjusted dates in the table below when preparing your cost proposal response.

Fixed costs during project DDI phase of the Project: S

*

* November 1, 2022 — August 31, 2024 (22 months)

Fixed costs during Stabilization M&O phase of the Project: S

*

* September 1, 2024 — October 30, 2025 (14 months)

Fixed costs during Option Years 1 and 2: S
* October 1, 2025 - September 30, 2027 (24 months)
* November 1, 2025 — October 30, 2027 (24 months)




